Approved For Release 2002/09/08: CIA-RDP57-00384P000700070056-9

25X1	OGC HAS REVIEWED.	
	27 Nov. 1950	
25X1A	Legal Staff	
25X1A	l. I have read your rough draft of this contract and think that it is generally acceptable from a legal standpoint. As you will notice I have made some suggested changes in the wording. I believe it would be better in Article II to delete any reference to the telegram of 13 September which authorized commencement of the work, since now constitutes the whole agreement between CIA and the contractor. Article II might read as follows:	
	"The Contractor commenced the subject work on or about 18 September 1950, pursuant to authorization from the Government of that date, and shall proceed with subject work for a period of six months counting from 18 September 1950, or until such later date as may be authorized by the Contracting Officer and agreed to be contracted agreed agreed to be contracted agreed to be contracted agreed to be contracted agreed agre	
	2. In paragraph E of Article I it seems likely that you mean also to include the reports under Objective II and not just those under Objective I.	

i :	25X	1A
25X1A		
	cc: VSubject Chrono	